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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

2. AMENDMENT/MODIFICATION NO.

0003

6. ISSUED BY

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

1.  Bid opening hour and date remain unchanged (19 November 2001 @ 11:00 AM Local Time).

2.  The purpose of this amendment is to deleted in its entirety and replaced with the attached revised Section 00800.

3.  Attached response to questions received from bidders are provided for information only.

4.  All other terms and conditions remain unchanged.

5.  All bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods: in the space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below.  FAILURE TO ACKNOWLEDGE
 AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID.  LATE
 MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

1 1

3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)

CODE

13-Nov-2001 W16ROE-1212-9166

7. ADMINISTERED BY  (If other than item 6) CODE

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-Nov-2001

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW51-01-B-0028

X 9B. DATED (SEE ITEM 11)
11-Oct-2001

10B. DATED  (SEE ITEM 13)
CODE FACILITY CODE

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

See Item 6
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SECTION 00800
SPECIAL CONTRACT REQUIREMENTS
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

1.   COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK  
 
      a.  The Contractor shall be required to (i) commence work under this 
contract within 5 calendar days after the date the Contractor receives the 
Notice to Proceed, (ii) prosecute the work diligently, and (iii) complete the 
entire work ready for use, not later than 365 calendar days after the date 
the Contractor receives the notice to proceed.  The time stated for 
completion shall include final cleanup of the premises.    
     
      b.  Location:  The site of work is along the Passaic River in the City 
of Newark, New Jersey.
 
      c.  The Contractor shall furnish all labor, materials, equipment and 
services (except those furnished by the Government) for the following work:
     
    Construction of a new bulkhead and related work, outfall structures and 
drainage outlets.
     
      d.  All work shall be in accordance with the drawings and 
specifications or instructions attached hereto and made a part thereof, or to 
be furnished hereafter by the Contracting Officer and subject in every detail 
to his supervision, direction, and instructions.  

     
      e.  Magnitude of Construction Project: The estimated value of the work 
is between $5,000,000 and $10,000,000.
     
     
2.   LIQUIDATED DAMAGES - CONSTRUCTION 
     
     a.  If the Contractor fails to complete the work within the time 
specified in the Contract, or any extension, the Contractor shall pay to the 
Government as liquidated damages, the sum of $630 for each day of delay.
    
     b.  If the Government terminates the Contractor's right to proceed, the 
resulting damage will consist of liquidated damages until such reasonable 
time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work.
    
     c.  If the Government does not terminate the Contractor's right to 
proceed, the resulting damage will consist of liquidated damages until the 
work is completed or accepted.  

     d.  At a time before the project is physically complete but is 
functionally complete to the satisfaction of the Government, the Government 
at its sole discretion may agree to accept transfer of the facility or 
project provided that the remaining work to be done ("punchlist") is 
completed no later than 30 days from the date of transfer.  In this case the 
Contractor shall pay liquidated damages for punchlist items not completed in 
the daily amount of $100 per day commencing after 30 days of project transfer 

DOCUMENT 00800  Page 1

CENAN USACE
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or after date required for project completion (including all extensions), 
whichever occurs later.
    
    
3.   EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS       
    
    
     Notwithstanding the clause of this contract entitled "Subcontracts" the 
Contractor shall not enter into a first-tier subcontract for an estimated or 
actual amount of $1 million or more without obtaining in writing from the 
Contracting Officer a clearance that the proposed subcontractor is in 
compliance with the equal opportunity requirements and therefore is eligible 
for award.
    
    
4.   CERTIFICATES OF COMPLIANCE

     Any Certificates required for demonstrating proof of compliance of
materials with specification requirements shall be executed in 4 copies.  
Each certificate shall be signed by an official authorized to certify in 
behalf of the manufacturing company and shall contain the name and address of 
the Contractor, the project name and location, and the quantity and date or 
dates of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the tests to 
which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are 
performed on selected samples, the material is found not to meet the specific 
requirements. 
    
 
5.   BID GUARANTEE  

     See Bid Guarantee Clause of Section 00700, CONTRACT CLAUSES.

6.   CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 
    
     See Contract Drawings, Maps and Specifications Clause of Section 00700, 
CONTRACT CLAUSES.

    
SHEET REF. NO.    SHEET NO.           TITLE
             
CC-MIN-301          1         COVER SHEET AND DRAWING INDEX
CC-MIN-302          2         GENERAL PLAN INDEX
CC-MIN-303          3         HYDROLOGIC DATA
CC-MIN-304          4         GENERAL PLAN-STA. 24+48.76 TO STA.  CC-MIN-305 
         5         GENERAL PLAN-STA. 26+26 TO STA. 33+55  
CC-MIN-306          6         GENERAL PLAN-STA. 33+55 TO STA. 37+10      
CC-MIN-307          7         ALIGNMENT SHEET-STA 0+00 TO STA. 31+21.89      
CC-MIN-308          8         ALIGNMENT SHEET-STA. 31+21.89 TO STA.
                               39+92.06
CC-MIN-309          9         CROSS SECTIONS-STA. 25+00 TO STA. 31+00
CC-MIN-310          10        CROSS SECTIONS-STA. 32+00 TO STA. 37+00
CC-MIN-311          11        BULKHEAD ELEVATIONS-STA. 24+48.76 TO STA. 
                               37+10
CC-MIN-312          12        BULKHEAD SECTIONS-STA. 24+48.76 TO STA.
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                               28+00
CC-MIN-313          13        BULKHEAD SECTIONS-STA. 28+00 TO STA. 35+00
CC-MIN-314          14        BULKHEAD SECTIONS-STA. 35+00 TO STA. 37+10
CC-MIN-315          15        ANCHOR AND CAP DETAILS
CC-MIN-316          16        BULKHEAD DETAILS
CC-MIN-317          17        OUTFALL STRUCTURE STATION 32+50
CC-MIN-318          18        DRAINAGE OUTLET DETAILS

7.   RECORD DRAWINGS  

     a.  General:  The Contractor will maintain as-built drawings during the 
construction period and will submit final record drawings at the completion 
of individual facilities.   The Government will provide to the Contractor the 
CAD (Computer-Aided Drafting) files consisting of compact (computer) disks or 
magnetic media of the drawing files in the appropriate CAD format (i.e. 
"Microstation", "Autocad", etc.) for the project.  The Contractor is required 
to make prints or mylars from the CAD files and continuously maintain 
drawings to show current as-built conditions for the duration of the 
construction.  Except for updates as indicated below, the Contractor may 
maintain as-built drawings by marking up drawings by hand or by CAD methods.  
Scanned drawings will not be acceptable.  If the Government cannot provide 
CAD files for the project drawings, mylar (reproducible) drawings will be 
provided.  The contractor will then be required to comply with all 
requirements indicated herein by the use of hand drafting.

     b.  Progress As-built Prints:  During construction the Contractor is 
responsible for maintaining up to date one set of paper prints to show 
as-built construction conditions.  These prints shall be kept current and 
available on the job site at all times.  All changes from the contract plans 
which are made in the work or additional information which might be uncovered 
in the course of construction shall be accordingly and neatly recorded as 
they occur by means of details and notes.  The as-built prints will be 
jointly inspected for accuracy and completeness by the Contracting Officer's 
Representative and a responsible representative of the Contractor prior to 
submission of each monthly pay estimate.  Progress as-builts shall show the 
following information, but not limited thereto:

         (1)  The location and description of any utility lines, valves, or 
other installations of any kind within the construction area.  The location 
includes dimensions to permanent features.

         (2)  The location and dimensions of any changes with the building 
and structure.

         (3)  Correct grade or alignment of roads, structures or utilities if 
any changes were made from the contract plans.

         (4)  Correct elevations if changes were made in site grading

         (5)  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabricated, erection, installation 
plans and placing details, pipe sizes, insulation material, dimensions of 
equipment foundations, etc.

         (6)  The topography and grades of all drainage installed or affected 
as part of the project construction.
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         (7)   All changes, which result from contract modifications.

         (8)   Where contract drawings or specifications allow options, only 
the option selected for construction shall be shown on the as-built prints.

         (9)    All amendments to the contract drawings issued during the 
solicitation period shall be posted on the as-built drawings.

    c.  Hand Drafting:  If mylars only are provided to the Contractor, they 
shall be updated using hand drafting.  Only personnel proficient in the 
preparation of engineering drawings to standards satisfactory and acceptable 
to the Government shall be employed to modify the mylar reproduction drawings 
or prepare additional new drawings.  All additions and corrections to the 
contract drawings shall be neat, clean and legible, and shall match the 
adjacent line work and/or lettering being annotated in type, density, size 
and style.  All drafting work shall be done using the same medium (pencil, 
plastic lead or ink) that was employed on the original contract drawings and 
with graphic lead on paper base material.  The title block to be used for any 
new as-built drawings shall be similar to that used on the original contract 
drawings.   

    d.  Protection of Records: The Contractor shall be responsible for the 
protection and safety of mylars and CAD record until returned to the 
Contracting Officer.  Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at his expense.  

    e.  50% As-Built Update: At the 50% point in construction of this project 
(as determined by progress payments) the Contractor will update the CAD files 
of the project drawings in the appropriate CAD program to show as-built 
conditions as above, and submit an updated computer disk and one set of 
prints to the Contracting Officer for approval.   If mylars only are provided 
to the Contractor, they shall be updated at this stage using hand-drafting as 
specified herein, and the Contractor shall submit one set of prints to the 
Contracting Officer for approval.  Any required corrections will be made by 
the Contractor before payment will be approved for this item. The Contractor 
must use the updated CAD record or mylar drawings to produce required prints. 
 

    f.  Preliminary Record Drawing Submittal:  At least thirty calendar (30) 
days before the anticipated date of final acceptance inspection the 
Contractor shall deliver two copies of progress prints showing final as-built 
conditions to the Contracting Officer for review and approval.  These prints 
shall correctly show all the features of the project as it has been 
constructed, adding such additional drawings as may be necessary.   They 
shall be printed from the CAD files updated in the appropriate CAD program, 
or from updated mylars if mylars only were provided to the Contractor.  
Within ten days, the Government will provide the Contractor one set of prints 
indicating required corrections to the preliminary submittal.  Contractor 
will correct and resubmit within 5 days.  Any required subsequent review and 
resubmission periods will each be accomplished within 5 days.  Upon 
Government approval of the preliminary submittal, the Contractor will prepare 
final record drawings.  

    g.  Record Drawing Submission:  In the appropriate CAD program each
drawing shall be marked with the words "RECORD DRAWING AS-BUILT" followed by 
the name of the Contractor in font which will print at least 3/16" high.  All 
revisions to the original contract drawings will be dated in the revision 
block.  All prints and mylars must be reproduced from the updated CAD files.  
If mylars only were provided to the Contractor, they shall be hand-lettered 
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or stamped as indicated above, and revisions shown in revision block.   A 
minimum of 5 calendar days before the anticipated date of final acceptance 
inspection of the project the Contractor shall deliver to the Contracting 
Officer: 

Three (3) CD's (ROM) of CAD files of Record Drawings.  
One (1) set of Mylar Record Drawings
One (1) copy of prints of Record Drawings.

Failure to make an acceptable submission of Record Drawings will delay the 
Final Acceptance Inspection for the project and shall be cause for 
withholding any payment due the Contractor under this contract.

    h.  Property: All paper prints, reproducible drawings and CAD files will 
become 
property of the Government upon final approval.  Approval and acceptance of 
the final record drawings shall be accomplished before final payment is made 
to the Contractor.
 
    i.  Payment:  No separate payment will be made for the as-built and 
record drawings or updating of CAD files required under this contract, and 
all costs in connection therewith shall be considered a subsidiary obligation 
of the Contractor.          

    
8.   DESIGNATION OF PROPERTY ADMINISTRATOR
    
      Not Used.
    
      
9.   PHYSICAL DATA
    
      Information and data furnished or referred to below are not intended 
representations or warranties but are furnished for information only.  It is 
expressly understood that the Government will not be responsible for any 
deduction, interpretation, or conclusion drawn therefrom by the Contractor: 

 
     a.  Survey and Subsurface Investigations:  The physical conditions 
indicated on the Contract Drawings and the Specifications are the result of 
site investigations by survey and spoon sampling.  While the Government's 
procedures for subsurface investigations may produce representative 
information at their respective locations, local variation characteristics of 
the subsurface materials of this region are to be expected.  Should any 
question or discrepancy arise, the condition should be independently 
confirmed by the Contractor.

     b.  Transportation Facilities: Interstate 78, Interstate 95 and New 
Jersey State Route 21 are located in the vicinity of the Project area.  The 
Contractor shall make his own investigation of available roads for 
transportation, load limits of bridges and roads, and other road conditions 
affecting the transportation of materials, equipment, supplies and other 
facilities to the site.  The Contractor shall also construct such temporary 
haul roads and bridges as may be necessary for the conduct of his work.  Any 
such temporary construction shall be restored to its original condition at 
the completion of the Contract.  All costs for the use of existing 
transportation facilities, for the construction of temporary facilities, and 
for maintenance, repair, removal and restoration shall be the responsibility 
of the Contractor.
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     c.  Channel Traffic: Vessel traffic in the channels in the Project area 
consist of small coastal and harbor tankers, occasional tows of scows and 
barges, and pleasure fishing craft.

10.   PAYMENT FOR MATERIALS DELIVERED OFF-SITE
 
        Pursuant to the Contract Clauses in this contract titled "Payments 
Under Fixed-Price Construction Contracts", materials delivered to the 
Contractor at locations other than the site of the work may be taken into 
consideration in making payments if included in payment estimates and if all 
the conditions of the Contract Clauses are fulfilled.  Payment for items 
delivered to locations other than the work site will be limited to those 
materials which have been approved, if required by the technical provisions; 
those materials which have been fabricated to the point where they are 
identifiable to an item of work required under this contract. Such payment 
will be made only after receipt of paid or receipted invoices or invoices 
with cancelled check showing title to the items in the prime contractor and 
including the value of materials and labor incorporated into the item.  
 
 

11.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 
     a.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a Contractor or 
subcontractor at any tier shall be based on actual cost data when the 
government can determine both ownership and operating costs for each piece of 
equipment or equipment groups of similar serial and series from the 
Contractor's accounting records.  When both ownership and operating costs 
cannot be determined from the Contractor's accounting records, equipment 
costs shall be based upon the applicable provisions of EP 1110-1-8,* 
"Construction Equipment Ownership and Operating Expense Schedule," Region 1.  
Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified Otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for 
comparable pieces or equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retrospective pricing, 
the schedule in effect at the time the work was performed shall apply.

   (* This manual can be ordered from the Government Printing Office
   by calling Tel. No. (202) 783-3238.  There is a charge for the
   manual.)
    
     b.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36 substantiated by certified copies of paid 
invoices.  Rates for equipment rented from an organization under common 
control, lease-purchase or sale-leaseback arrangements will be determined 
using the schedule except that rental costs leased from an organization under 
common control that has an established practice of leasing the same or 
similar equipment to unaffiliated leases are allowable.  Costs for major 
repair and overhaul are unallowable.
 
     c.  When actual equipment costs are proposed and the total amount of the 
pricing action is over $25,000, cost or pricing data shall be submitted on 
Standard Form 1411, "Contract Pricing Proposal Cover Sheet."  By submitting 
cost or pricing data, the Contractor grants to the Contracting Officer or an 
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authorizing representative the right to examine those books, records, 
documents and other supporting data that will permit evaluation of the 
proposed equipment costs.  After price agreement the Contractor shall certify 
that the equipment costs or pricing data submitted are accurate, complete and 
current.
    
   
12.   ALTERATIONS IN CONTRACT 
    
      Portions of this contract are altered as follows:
    
         Add the following sentence to paragraph "g" of basic contract 
clause, SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (1984 APR):
     
          "Upon completing the work under this contract, the Contractor shall 
furnish a complete set of all shop drawings as finally approved.  These 
drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted." 
 

13.   AVAILABILITY AND USE OF UTILITY SERVICES  
 
        The responsibility shall be upon the Contractor to provide and 
maintain at his own expense adequate supply of electricity, water, and 
sanitary facilities for his use for construction purposes and the use of his 
construction forces and to install and maintain necessary supply connections 
for same, but only at such locations and in such manner as may be approved by 
the Contracting Officer's representative.  Before final acceptance, temporary 
connections installed by the Contractor shall be removed in a manner 
satisfactory to the Contractor Officer.
 

14.  LAYOUT OF WORK

     a.  The Contractor will establish at his own expense the following base 
lines and bench marks at the site of the work:  (Monuments and bench marks as 
shown in the specifications).

     b.  From the base lines and bench marks established, the Contractor 
shall complete the layout of the work and shall be responsible for all 
measurements that may be required for the execution of the work to the 
location and limit marks prescribed in the specifications or on the contract 
drawings, subject to such modifications as the Contracting Officer may 
require to meet changed conditions or as a result of necessary modifications 
to the contract work.

     C.   The contractor shall furnish, at his own expense, such stakes, 
templates, platforms, equipment, tools and material, and all labor as may be 
required in laying out any part of the work from the base lines and bench 
marks.  It shall be the responsibility of the Contractor to maintain and 
preserve all stakes and other marks established until authorized to remove 
them, and if such marks are destroyed by the Contractor, or through his 
negligence prior to their authorized removal, they shall be replaced by the 
Contractor, at his own expense, if directed by the Contracting Officer.  The 
Contracting Officer may require that work be suspended at any time when 
location and limit marks established by the Contractor are not reasonably 
adequate to permit checking of the work.
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15.  FIELD OFFICE

     a.    The Contractor shall furnish at the job site, prior to the start 
of work, a 30 feet by 15 feet field office with two (2) offices for the use 
by Government representatives for the duration of the contract.  Field office 
and contents remain the property of the contractor.  The exact location will 
be designated by the Contracting Officer.  The building shall be well 
constructed and properly ventilated and shall contain a closet and door and 
windows which shall be capable of being locked, ten (10) new ergonomically- 
design chairs, one (1) conference table that accommodates eight chairs, one 
(1) plan rack and drawing board, three (3) desks, and two (2) two-drawer 
filing cabinets.  The Contractor shall also provide adequate electric 
lighting, minimum 6 duplex electrical receptacles, drinking water, heat, 
plumbed toilet  facilities, air conditioning, janitorial services and 
maintenance services.  In addition the contractor shall make arrangements and 
pay connection fees and monthly usage for electrical and 3-line telephone 
service (fax, modem and voice).  The field office shall be removed from the 
project site when and as directed by the Contracting Officer.  In addition to 
the above, the Contractor shall provide the following computer and office 
equipment, and other items for use by the Government during the contract:

Hardware: 
       Personal Computer:
·   Pentium III processor running at 733 MHz or better
·   High speed cache memory controller with at least 512 KB L2 PIPELINE BURST 
CACHE
·   At least 256MB RAM
·   (1) 3.5" 1.44 MB diskette drives with hard drive controller
·   10 GB hard drive with access time of 9 ms
·   Sound Card WI SPEAKERS
·   Enhanced 101 keyboard
·   6 outlet surge protector
·   17" SVGA high resolution COLOR monitor with refresh rate 75Hz or better
·   Diamond Yiper V770D Video Card or better
·   3 Buttons Mouse and mouse pad
·   Modem V.90 56KB Baud 
·   Internal DVD ROM and CD-RW(Read/Write) Drive
·   Microsoft Windows 2000 Professional Operating System
·   Microsoft Office Suite Professional VERSION 2000 or latest version
·      Lotus Smart Suite and Adobe Acrobat Reader
·   Signature card reader:  Gradkell Computer Inc.  Part # 050-0300 
Description:  Argus 300 (card reader and PCI adapter package) for cefms.  
Phone # (256) 722-8585 X37 (Mr. Wayne Wright). 
                                        Antivirus software and periodic 
updates.
·   Printer:  Hewlett Packard Laserjet 4100 Series Printer or equivalent 
Laserjet Printer.

Copier:    Plain-paper, desktop, autofeed, monochrome, 10 copies per minute. 

Fax Machine: Monochrome, minimum feed  (3) - 8 1/2x11 inch pages per minute. 
Capable of receiving on plain white bond paper. 

Telephones: Two (2) separate 2-Line phones compatable with phone service.  
One installed in each office of the office trailer.

Telephone Answering Machine:  Standard, compatable with standard telephone 
line and local service.
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First Aid Kit:  As a minimum the kit will include antiseptic kit, eyewash 
solution, bandages, insect sting medication, aspirin and acetaminophen, and 
coldpack.

Fire Extinguisher:  Type as required for a trailer the same size as office.

Digital Camera:  The digital camera shall be a Kodak DC260 or equal with 
carrying case and supporting software, capable of running on the Contractor 
supplied personal computer.

     b.  The Contractor, at its option, may furnish a trailer with equivalent 
square footage, not less than 20 feet long.  The trailer shall be approved by 
the Contracting Officer and shall have the facilities and be serviced as 
specified above for the field office.

     c.  No separate payment will be made for providing the above items 
and all costs in connection therewith will be considered the obligation of 
the Contractor.

Computer Security Requirements:

The Contractor will agree to accept responsibilities and comply with 
procedures indicated below in connection with the furnishing of 
Contractor-owned computers for use by Government personnel in accordance with 
contract requirements.

     a.  The computers must be dedicated exclusively for Government use.  
Contractor will not use any computer it supplies which is designated for use 
by the Government.  Contractor will assure that the Central Processing Unit 
(CPU) is electronically isolated from the Contractor's and not 
inter-connected via Local Area Network (LAN).

     b.  Normal access to the computer shall be restricted to Corps of 
Engineers personnel.  The Contractor shall supply a separate lockable trailer 
where the computers are to be set up.  The Contractor must immediately notify 
Government personnel when emergency access to the trailer was exercised by 
non-Government individuals, and what the circumstances were.

     c.  If the CPU hard drive fails, the Government will furnish an 
equivalent hard drive to the owner of the computer, and the old hard drive 
will b returned to the Government.  The Contractor shall not remove any hard 
drive nor proceed with any repair of the computer unless an authorized 
Government employee witnesses and approves of the repair.

     d.  At the time of return of the computer, the Contractor will allow the 
Government to first remove all information from the hard drive.

     e.  The Contractor agrees to provide a written certification signed by 
an authorized officer of the company agreeing to the above policy.

    
16.   BULLETIN BOARD

      Immediately upon beginning of work under this contract, the Contractor
shall provide at the job site a weatherproof glass-covered bulletin board for 
displaying the fair employment poster, wage rates, and safety bulletins and 
posters.  Emergency telephone numbers and reporting instructions for 
ambulance, physician, hospital, fire and police shall be posted.  The 
bulletin board shall be located in a conspicuous place easily accessible to 
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all and legible copies of the aforementioned data shall be displayed until 
work under the contract is completed.  No direct payment will be made for the 
bulletin board.

17.   QUANTITY SURVEYS  
    
      a.  Quantity surveys shall be conducted, and the data derived from 
these surveys shall be used in computing the quantities of work performed and 
the actual construction completed and in place.
    
      b.  The Contractor shall conduct the original and final surveys and 
surveys for any periods for which progress payments are requested.  All these 
surveys  shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement 
in a specific instance.  The Government shall make such computations as are 
necessary to determine the quantities of work performed or finally in place.  
The Contractor shall make the computations based on the surveys for any 
periods for which progress payments are requested.
 
      c.  Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey or 
to the layout of the work to the Contracting Officer, who shall use them as 
necessary to  determine the amount of progress payments. The Contractor shall 
retain copies of all such material furnished to the Contracting Officer's 
representative. 
     
     
18.   SUPERINTENDENCE OF SUBCONTRACTORS  
     
      a.  The Contractor shall be required to furnish the following, in 
addition to the superintendence required by the Contract Clause titled, 
"SUPERINTENDENCE BY THE CONTRACTOR".
     
          (1)  If more than 50% and less than 70% of the value of the 
contract work is subcontracted, one superintendent shall be provided at the 
site and on the Contractor's payroll to be responsible for coordinating, 
directing, inspecting and expediting the subcontract work.
 
          (2)  If 70% or more of the value of the work is subcontracted, the 
Contractor shall be required to furnish two such superintendents to be 
responsible for coordinating, directing, inspecting and expediting the 
subcontract  work.
 
       b.  If the Contracting Officer, at any time after 50% of the 
subcontracted work has been completed, finds that satisfactory progress is 
being made, he may waive all or part of the above requirement for additional 
superintendence subject to the right of the Contracting Officer to reinstate 
such requirement if at any time during the progress of the remaining work he 
finds that satisfactory progress is not being made.  

 

19.   SCHEDULING AND DETERMINATION OF PROGRESS
 
      Pursuant to the Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS, 
the Contractor shall prepare and submit for approval a practicable project 
schedule.  The type of schedule and detailed requirements as well as timing 
of this submittal shall be as specified in specification section "PROJECT 
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SCHEDULE".
      
      This schedule will be the medium through which the timeliness of the 
Contractor's construction effort is appraised.  When changes are authorized 
that result in contract time extensions, Contractor shall submit a modified 
schedule for approval by the Contracting Officer.
      
      The terms of Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS, 
with reference to overtime, extra shifts, etc., may be invoked when the 
Contractor fails to start or complete work features or portions of same by 
the time indicated by the milestone dates on the approved project schedule, 
or when it is apparent to the Contracting Officer from the Contractor's 
actual progress that these dates will not be met.
      
      Neither on the project schedule as originally submitted nor on any 
updated periodic schedules which the Contractor is required to prepare and 
submit, shall the actual progress to be entered include or reflect any 
materials which even though on the site, are not yet installed or 
incorporated in the work.  For payment purposes only, an allowance will be 
made by the Contracting Officer of up to 100 percent of the invoiced cost of 
materials or equipment delivered to the site but not incorporated into the 
construction, pursuant to Contract Clauses, PAYMENT UNDER FIXED- PRICE 
CONSTRUCTION CONTRACTS.  The making of such an allowance will be contingent 
upon a determination by the Contracting Officer that the Contractor's 
compliance with the quality control requirements of the contract is more than 
satisfactory.

20.   PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT PAYMENTS
 
      In addition to the requirements contained in the Contract Clause 
entitled "PAYMENTS UNDER FlXED-PRICE CONSTRUCTION CONTRACTS" and to implement 
the requirements of the Prompt Payment Act Amendments of 1988, P.L. 100-496, 
the following shall apply to all payments made under this contract:
 
       a.  At the time of submission of the progress chart, the contractor 
shall submit for approval by the Contracting Officer or his authorized 
representative a breakdown of the contract work which shall be to the degree 
of detail required by the Contracting Officer or his representative to effect 
reasonable progress payments.  The Contracting Officer or his representative 
shall review this breakdown within 30 calendar days after receipt and either 
advise the contractor that it is approved or disapproved, and if disapproved 
the reasons for  disapproval.  Only after the breakdown is approved shall any 
payment invoice be accepted from the contractor and any payment made to him.  
The Contracting Officer can determine if it is in the best interest of the 
Government to make payment without an approved breakdown, however, in no case 
shall more than 10% of the contract amount be paid unless the breakdown is 
approved.
 
       b.  The contractor shall submit his request for payment by
submission of a proper invoice to the office or Person(s) designated in 
subparagraph (c).  For purposes of payment a "proper invoice" is defined as 
the following:
 
           (1)  An estimate of the work completed in accordance with the 
approved breakdown indicating the percentage of work of each item and the 
associated costs.
 
           (2)  A properly completed Eng Form 93 and 93a (where required).
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           (3)  All contractual submissions indicated elsewhere in this 
contract to be submitted with payment, such as updated progress schedules, 
updated submittal registers, etc.
 
           (4)  The following certification executed by a responsible 
official of the organization authorized to bind the firm.  A "responsible 
official" would be either a corporate officer, partner, or owner, in the case 
of a sole proprietorship
 
          I hereby certify, to the best of my knowledge and belief, that --
 
         (a)  The amounts requested are only for performance
         in accordance with the specifications, terms and
         conditions of the contract;
 
         (b)  Payments to subcontractors and suppliers have
         been made from previous payments received under the contract and 
timely payments will be made from the proceeds of the payment covered by this 
certification, in accordance with subcontract requirements and the 
requirements of chapter 39 of Title 31, United States Code; and
 
         (c)  This request for progress payments does not
         include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and 
conditions of the subcontract.
 
         (d)  All required prime and subcontractor payrolls
         have been submitted. 
                                       _______________________________
                                       (Name)
                                       _______________________________
                                       (Title)
                                       _______________________________
                                       (Date)
 
       c.  The Government shall designate the office or person(s) who shall 
first receive the invoice submissions and the Contractor shall be so notified 
at the preconstruction conference.  In addition to the designated Project 
Engineer, the Contractor shall at the same time submit one copy of the 
detailed breakdown and the Eng Form 93 and 93a Form to the Area Engineer.
 
       d.  The Government representative shall return any request for payment 
which is deemed defective within 7 days of receipt and shall specify the 
defects.  If the defect concerns a disagreement as to the amount of work 
performed and/or the amount of the payment being submitted, the Government 
and the contractor's representative should meet to resolve the differences 
and reach agreement.  Upon agreement, the contractor shall submit a new 
breakdown and Eng Form 93 (and 93a) and any other submissions requiring 
correction.  These will be incorporated with the previous submittal and will 
then constitute a proper invoice.
     
       e.  If agreement cannot be reached, the Government shall
determine the proper amount per Contract Clause, PAYMENTS UNDER FIXED-PRICE 
CONSTRUCTION CONTRACTS and process the payment accordingly.  In this event, a 
"proper invoice" for Prompt Payment Act purposes will not have been submitted 
to the Government.
 
       f.  The Government shall pay the contractor in accordance
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with the following time frames:
 
           (1)  Progress Payments - From the date a "proper invoice" is 
received, in accordance with subparagraphs b and d of this clause, the 
Government will issue a check within 14 calendar days.

           (2)  Reduction in Retainage Payment.  If during the course of the 
contract, a reduction in retainage payment is required, the Government shall 
issue a check within 30 calendar days after the approval of the release to 
the contractor by the Contracting Officer or his authorized representative.
 
           (3)  Final Payment.  A final payment request shall not be 
considered valid until the contractor has fulfilled all contract requirements 
including all administrative items, payrolls, warranties, etc. and has 
submitted a release of claims.  When the contractor has fulfilled all 
contract requirements and a "proper invoice" has been submitted, the 
Government shall issue a check within 30 days from the date of acceptance of 
the project by the Contracting Officer.

 
21.   PAYMENT FOR MOBILIZATION AND PREPARATORY WORK (JAN 1997)

      Not Used

22.   SUBMISSION OF CLAIMS
 
      The following shall be submitted to the Contracting Officer at the 
following address:  U.S. Army Corps of Engineers, New York District, 26 
Federal Plaza, New York, New York 10278-0090:  
   
       a.  claims referencing or mentioning the Contracting Disputes Act of 
1978
       b.  requests for a written decision by the Contracting Officer  
       c.  claims certified in accordance with the Contract Disputes Act of 
1978
    
      No other Government representative is authorized to accept such 
requests.  A copy shall also be provided to the Authorized Representative of 
the Contracting Officer. 
    
      The Contractor shall also provide the Contracting Officer with a copy 
of any requests for additional time, money or interpretation of contract 
requirements which were provided to the Authorized Representative of the 
Contracting Officer and which have not been resolved after 90 days.
   
   
23.   PROGRESS PAYMENTS
 
      Progress Payments made pursuant to the PAYMENTS TO CONTRACTOR clause 
for any item  of work in the bid schedule shall be based on the contract unit 
price or lump sum amount set forth in the bid schedule for that item of work. 
 If the amount of the unit price or lump sum bid for any item of work is in 
excess of 125% of the Government estimate for such item, the Contracting 
Officer may require the contractor to produce cost data to justify the price 
of the bid item.  Failure to justify the bid item price to the satisfaction 
of the Contracting Officer may result in payment of an amount equal to 125% 
of the Government estimate for such bid item upon completion of work on the 
item and payment of the remainder of the bid item price upon final acceptance 
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of all contract work.

24.   PERFORMANCE EVALUATION OF CONTRACTOR  
     
      As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work.  However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.  
    
      The format for the evaluation will be SF 1421, and the Contractor will 
be rated either outstanding, satisfactory, or unsatisfactory in the areas of 
Contractor Quality Control, Timely Performance, Effectiveness of Management, 
Compliance with Labor Standards, and Compliance with Safety Standards.  The 
Contractor will be advised of any unsatisfactory rating, either in an 
individual element or in the overall rating, prior to completing the 
evaluation, and all contractor comments will be made a part of the official 
record. Performance Evaluation Reports will be available to all DoD 
Contracting Officers for their future use in determining Contractor 
responsibility, in compliance with DFARS 36.201(c)(1).  

25.  SAFETY AND HEALTH REQUIREMENTS MANUAL
 
     The Contractor shall comply with all pertinent provisions of the latest 
edition of the U.S. Army Corps of Engineers Safety and Health Requirements 
Manual, EM 385- 1-1, in effect on the date of the solicitation.  The latest 
edition, as referenced in the Accident Prevention Clause of the CONTRACT 
CLAUSES,  is dated 3 September 1996.  Changes of EM 385-1-1 are available at 
http://www.hg.usace.army.mil (at the HQ homepage, select Safety and 
Occupational Health).  The Contractor shall be responsible for complying with 
the current edition and all changes posted on the web as of the effective 
date of this solicitation.
 
     Before commencing the work, the Contractor shall - (1) Submit a written 
proposal for implementing the Accident Prevention Plan; and (2) Meet with 
representatives of the Contracting Officer to discuss and develop a mutual 
understanding relative to administration of the overall safety program.
    
   
26.   AUTHORIZED CONSTRUCTION AREA AND TRESPASSING
    
      The Contractor shall not inflict damage upon land and properties
outside the authorized construction area by unwarranted entry upon, passage 
through, damage to, or disposal of, material on such land or property.  The 
Contractor may make a separate agreement with any other party, regarding the 
use of, or right to, land or facilities outside the contract area.  If such 
an agreement is made, it shall be in writing and a copy shall be furnished 
the Contracting Officer.  The Contractor shall hold and save the Government, 
its officers, and agents free from liability of any nature or kind arising 
from any trespassing or damage occasioned by his operations.  
 

27.   DAMAGE TO WORK
 
      The responsibility for damage to any part of the permanent work shall 
be as set forth in the article of the contract clause entitled "PERMITS AND 
RESPONSIBILITIES".  However, if in the judgment of the Contracting Officer, 
any part of the permanent work performed by the Contractor is damaged by 
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flood, earthquake, hurricane, severe coastal storm or tornado, which damage 
is not due to the failure of the Contractor to take reasonable precautions or 
to exercise sound engineering and construction practices in the conduct of 
the work, the Contractor will make the repairs as ordered by the Contracting 
Officer and full compensation for such repairs will be made at the applicable 
contract unit or lump-sum prices as fixed and established in the contract.  
If, in the opinion of the Contracting Officer, there are no contract unit or 
lump sum prices applicable to any part of such work, an equitable adjustment, 
pursuant to Contract Clause entitled CHANGES, will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are not applicable contract unit or lump-sum prices.  Except as herein 
provided, damage to all work, utilities, materials, equipment, and plant, 
including temporary construction and utilities, pavements, and other property 
along the routes used by the Contractor's pipelines and/or land vehicles, 
shall be repaired to the satisfaction of the Contracting Officer, the State 
of New Jersey, and the utilities companies, at the contractor's expense 
regardless of the cause of such damage.
 
 
28.   ENVIRONMENTAL LITIGATION 

      a.  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent jurisdiction 
as a result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the order 
is due in any part to the acts or omissions of the Contractor or a 
Subcontractor at any tier not required by the terms of this contract.  If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration of 
this contract under the terms of the "Suspension of Work" clause of this 
contract. The period of such suspension, delay or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase in 
the cost of performance of this contract (excluding profit) as provided in 
that clause, subject to all the provisions thereof.

      b.   The term "environmental litigation", as used herein, means a 
lawsuit alleging that the work will have an adverse effect on the environment 
or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment.  

29.   LABOR-ADDITIONAL REQUIREMENTS
 
      Fringe benefits statement:  The method of payment of applicable fringe 
benefits will be indicated on DD Form 879, Statement of Compliance, and 
attached to each weekly payroll.  
 

30.   CRANE AND DRAGLINE SAFETY REQUIREMENTS
 
      In addition to meeting all applicable requirements of OSHA standards 
and Section 16 of the U. S. Corps of Engineers Manual, "Safety and Health 
Requirements", EM 385-1-1, dated 3 September 1996, all cranes used in 
performing the work set forth in these specifications shall be equipped with 
geared boom hoists or otherwise provided with mechanisms which will prevent 
the booms from failing free.  Cranes that are equipped with booms that can be 
lowered either by gravity or by power shall have the mechanisms for operating 
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the booms by gravity made inoperative so that the booms cannot be lowered by 
gravity.  The booms of all cranes and draglines shall also be equipped with 
shock absorbing type back stops to prevent them from overtopping.

      All cranes shall have a red strobe light and two flags attached to the 
end of the boom.  The flags shall be 18-inches square and international 
orange in color.  The strobe does not need to be flashing during daylight 
hours or when the boom is lowered to the ground at night.  The strobe shall 
be flashing when operating during weather in which visibility is reduced or 
when operating at night.  The strobe shall remain flashing if the boom 
remains elevated at night.

31.  SIGNAL LIGHTS

        The Contractor shall display signal lights and conduct his operations 
in accordance with the General Regulations of the Department of the Army and 
of the Coast Guard governing lights and day signals to be displayed by towing 
vessels with tows on which no signals can be displayed, vessels working on 
wrecks, dredges, and vessels engaged in laying cables or pipe or in submarine 
or bank protection operations, lights to be displayed on dredge pipe lines, 
and day signals to be displayed by vessels of more than 65 feet in length 
moored or anchored in a fairway or channel, and the passing by other vessels 
of floating plant working in navigable channels, as set forth in Commandant 
U.S. Coast Guard Instruction M16672.2, Navigation Rules:  
International-Inland (COMDTINST M16672.2), or 33 CFR 81 Appendix A 
(International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable.
 

32.   ACCESS AREA
 
      Areas designated on the drawings as "Access to Work Area" shall be used 
by the Contractor solely for the purpose of access to and from the "Work 
Limits".  The Contractor shall arrange his use of these access areas so as to 
minimize interference with the property owners' (or user's) access or normal 
use.
 

33.   TIME EXTENSIONS 
 
      a.  Notwithstanding any other provisions of this contract, it is 
mutually understood that the time extensions for changes in the work will 
depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction.  The change order 
granting the time extension may provide that the contract completion date 
will be extended only for those specific elements so delayed and that the 
remaining contract completion dates for all other portions of the work will 
not be altered and may further provide for an 
equitable readjustment of liquidated damages under the new completion 
schedule.  

      b.  Time Extensions for Unusually Severe Weather. 

          1.  This provision specifies the procedure for determination of 
time extensions for unusually severe weather in accordance with the contract 
clause entitled "Default: (Fixed Price Construction)".  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:
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              a.   The weather experienced at the project site during the 
contract period must be found to be unusually severe, that is, more severe 
than the adverse weather anticipated for the project location during any 
given month.

              b.   The unusually severe weather must actually cause a delay 
to the completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the contractor.

          2.  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities.

               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK

   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
   (7)   (6)   (7)   (5)   (6)   (5)   (6)   (5)   (5)   (4)   (4)   (6)

          3.   Upon acknowledgment of the Notice to Proceed (NTP) and 
continuing throughout the contract, the contractor will record on the daily 
CQC report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work 
on critical activities for 50 percent or more of the contractor's scheduled 
work day.  The number of actual adverse weather delay days shall include days 
impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last day 
of each month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph 2, 
above, the contracting officer will convert any qualifying delays to calendar 
days, giving full consideration for equivalent fair weather work days, and 
issue a modification in accordance with the contract clause entitled "Default 
(Fixed Price Construction)".

34.   VEHICULAR AND OTHER TRAFFIC CONTROL
 
        The Contractor shall be required to provide and maintain barriers, 
flagmen and warning devices during construction and hauling operations which 
may interfere with vehicular and other traffic. The Contractor shall also be 
required to effect necessary traffic control as required by the appropriate 
agencies.  All safety precautions shall be subject to the approval of the 
Contracting Officer.

35.   STORAGE AREAS
 
        The Contractor may store his required materials and equipment within 
the "Work Limits" shown on the drawings.  No storage will be allowed outside 
the designated work limits.  The Contractor may make his own arrangements 
with parties or agencies involved for storage areas outside the work limits.
 

36.  CONTRACTOR'S AREA USE PLAN 
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     Not Used.

37.  VERIFICATION OF SMALL BUSINESS UTILIZATION
 
     a. This clause is applicable to small business concerns whose contracts 
exceed $ 1,000,000.
     
     b. In accordance with the clause at FAR 52.219-8, entitled UTILIZATION 
OF SMALL BUSINESS CONCERNS AND SMALL DISADVANTAGED BUSINESS CONCERNS, in 
effect on the date of this contract, the Contracting Officer may survey the 
extent of small and small disadvantaged business utilization under this 
contract.  The Contractor may be required to report to the Contracting 
Officer statistical data on the number and dollars amounts of subcontracting 
awards with small businesses and small disadvantaged businesses.
 
     c. As appropriate, the Contracting Officer may require one or more 
follow-up reports to the initial report.
     
     d. The Contractor agrees to insert this clause in any subcontract that 
may exceed $1,000,000, including this subparagraph (d).
     
         
38.   PRECONSTRUCTION CONFERENCE

      a.  A pre-construction conference will be arranged by the Contracting 
Officer, or his Representative, after award of contract and before 
commencement of work.  The Contracting Officer's representative will notify 
the Contractor of the time and date set for the meeting.  At this conference 
the Contractor will be oriented with respect to Government procedures and 
line of authority, contractual, administrative, and construction matters. 
Additionally, a schedule of required submittals will be discussed.  
    
      b.  The Contractor shall bring to this conference the following items 
in either completed or draft form:  
      - The Contractor's order of work.
      - Accident Prevention Plan. (See Accident Prevention Clause in Section 
00700 and paragraph 25 of this Section concerning Safety and Health 
Requirements Manual)
      - Quality Control Plan. (See Section 01451)
      - Letter appointing Superintendent.
      - List of subcontractors, if any.
 

39.  COORDINATION CONFERENCES

     Routine coordination conferences will be scheduled by the Contracting 
Officer throughout the life of this contract. Coordination conferences will 
be held to discuss contract administration, Contractor quality control, 
phasing, scheduling, and other aspects relating to this construction.  The 
Corps of Engineers and the Contractor will be represented at each of these 
meetings.  Similar information concerning replacement personnel shall be 
forwarded to the Contracting Officer, should any replacement be required at 
any time during the life of this contract.  Coordination conferences will be 
scheduled to occur on a weekly basis.

40.  CONTRACTOR WORKING HOURS
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     Unless specifically authorized by the Contracting Officer, contract work 
shall be restricted to the hours of 7:00 A.M. to 6:00 P.M., Mondays through 
Saturdays.  No work will be permitted on Sundays and Federal and State legal 
holidays.  The Contractor shall comply with paragraph 01.c.04 of EM 385-1-1, 
the U.S. Army Corps of Engineers Safety and Health Requirements Manual, in 
effect on the date of this solicitation.    
    
   
41.   PARTNERSHIP IMPLEMENTATION PLAN
    
        To more effectively accomplish this contract, the Government proposes 
to form a partnership with the Contractor. This partnership would draw on the 
strengths of each organization in an effort to achieve a quality product 
within budget and on schedule.  This partnership would be bilateral in 
make-up and participation would be required.   The Contractor shall retain 
the services of a facilitator with experience as a Partnering Consultant.  
The facilitator satisfactory to both parties shall be hired who would be 
responsible to arrange for an offsite location, provide all workshop 
materials, and compile and distribute a completed partnering agreement to all 
participants within 30 days of the partnering session. Conference site 
location will be coordinated with the Contracting Officer for approval. 
Contractor should plan for the attendance of approximately 10-12 individuals 
from the Government, 5-7 representatives from the City of Newark, 3-5 
individuals from the State of New Jersey, in addition to the Contractor's and 
Sub-contractor's personnel.  All costs associated with partnership 
implementation will be borne by the Contractor.  It is anticipated that the 
initial partnership conference will require the facilitator and a conference 
site.  After the initial meeting, monthly partnership meetings will be hosted 
by the Contractor at the project site. 

    
42.  GOVERNMENT RESIDENT MANAGEMENT SYSTEM
 
       The Government will utilize an in-house contract administration 
program entitled "Resident Manage System" (RMS).  The Contractor shall 
utilize a Government furnished CQC Programming Module.   See Section 01312 
"Resident Management System" for requirements.

43.  CONSTRUCTION PROJECT SIGNS AND PUBLIC SAFETY SIGN
 
     The Contractor shall construct three signs, one for project 
identification, one to show on-the-job safety performance, and one public 
safety sign.  Sample sign drawings together with mounting and fabrication 
details are provided at the end of this section.  The signs shall be erected 
within 15 calendar days after the date of Notice to Proceed.  The project 
identification and safety performance signs are to be displayed side by side 
and mounted for reading by passing viewers. The public safety sign shall be 
the same size as the project signs.   

     Exact placement location will be designated by the Contracting Officer.  
Panels are fabricated using HDO (High Density Overlay) plywood with 
dimensional lumber uprights and bracing.  The sign faces are non-reflecting 
vinyl.  All legends are to be die-cut or computer-cut in the sizes and 
type-faces specified and applied to the white panel background following the 
graphic formats shown on the attached sheets.  The Communications Red panel 
on the left side of the construction project sign with Corps signature 
(reverse version) is screen printed onto the white background.
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     The Contractor shall maintain the signs in good condition throughout the 
construction period.  No separate payment will be made for erecting and 
maintaining the signs and all costs in connection therewith will be 
considered the obligation of the Contractor.  Upon completion of the project, 
the Contractor shall remove the signs from the project site.

44.  BARGES FOR CONTAMINATED RIVER SEDIMENT MATEIAL EXCAVATED FROM MEAN HIGH 
     TIDE

     The Contractor may elect to utilize barges to transport contaminated 
river sediment material excavated from below mean high tide (see Section 
02226).  The barge should be of solid hull construction, or if it is a split 
hull, the seam must be sealed with concrete, epoxy or by other means to 
eliminate accidental release of the excavated material.  The barge should be 
covered at all times when dredged material is not being actively added to or 
removed from the barge.  The Contractor shall transport the filled barge to 
an off-loading site.  The barge will have a wire mesh screen with openings 
measuring six inches by six inches to remove solid waste.  Solid waste that 
doesn't pass through the screen shall be disposed of off-site, at approved 
landfills, in accordance with all Federal, State and local regulations.  If 
the Contractor elects to utilize barges, additional excavation may be 
required to facilitate barge access.  The provisions of Section 02226 for the 
excavation, transport, treatment, and disposal of contaminated material would 
pertain to this additional excavation at no cost to the Government.

45.  IDENTIFICATION OF DISPOSAL FACILITY OR PROCESSING AND TREATMENT FACILITY
     FOR EXCAVATED CONTAMINATED RIVER SEDIMENT

     Prior to the start of construction, the contractor shall be responsible 
for the identification of a suitable disposal facility or processing and 
treatment facility which can accept the contaminated river sediment to be 
excavated from the project area.  The contractor shall be responsible to 
obtain approval from the State of New Jersey, Department of Environmental 
Protection, Office of Dredging and Sediment Technology, in accordance with 
the State Water Quality Certification and Coastal Zone Consistency Statement, 
for use of the approved facility.  The contractor shall also be responsible 
to receive approval from the Contracting Officer for use of the selected 
facility.  Identification of the facility to be used should be coordinated 
with the Work Plan discussed in Section 02226.

46.  TIMES FOR EXCAVATION OF CONTAMINATED MATERIAL

     In conjunction with the siltation control measures (Section 02275), 
excavation of contaminated material (Section 02226) will be restricted to 
times of low tide on exposed mud flats.

47.  INSURANCE PROCURED BY CONTRACTOR 

     a.  The Contractor shall procure and maintain during the entire period 
of this performance under this contract the attached insurance policies: 

         (1)  Commercial General Liability Insurance in limits of not less 
than Five Million Dollars ($5,000,000) combined single limit per occurrence 
for bodily injury, death, personal injury and property damage, including but 
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not limited to coverage for Broad Form Property Damage.   Such coverage shall 
not contain any environmental exclusion clause and there shall be no 
exclusions for property damage arising out of explosion, collapse or 
underground property damage hazards and no exclusion for waterfront 
activities. 

         (2)  The policies described above shall be endorsed (i) to include 
The City of Newark, Newark Housing Authority, and the State of New Jersey as 
additional insured and (ii) to provide that notice of an occurrence to the 
insurance company from any insured shall serve as notice from all insured.  

         (3)  Comprehensive Automobile Liability Insurance in limits of not 
less than five million dollars combined single limit per occurrence for 
bodily injury, death, and property damage covering all owned, non-owned and 
hired vehicles in connection with the work to be performed in connection with 
this permit.

         (4)  Certificates of Insurance evidencing the issuance of all 
insurance required hereby, and guaranteeing at least thirty (30) days prior 
notice to the Government of cancellation or non-renewal, shall be delivered 
to The New Jersey Department of Environmental Protection, City of Newark, and 
Newark Housing Authority prior to entry of the Government's contractors upon 
the project area, or, in the case of new or renewal policies replacing any 
policies expiring during the period, no later than thirty (30) days before 
the expiration dates of such expiring policies.  

     b.  Prior to the commencement of work hereunder, the Contractor shall 
furnish to the Contracting Officer a certificate or statement of the above 
required insurance.  The policies evidencing required insurance shall contain 
an endorsement to the effect that cancellation or any material change in the 
policies adversely affecting the interests of the Government in such 
insurance shall not be effective for such a period as may be prescribed by 
the laws of the State in which this contract is to be performed and in no 
event less than thirty (30) days after written notice thereof to the 
Contracting Officer.

     c.  The Contractor agrees to insert the substances of this clause, 
including paragraph c., in all subcontracts hereunder.

48.   LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS 
      
      a.  The site of the construction work is located in an area determined 
by the Secretary of Labor to be a Labor Surplus Area.  Accordingly the 
Contractor hereby agrees to perform a substantial portion of the contract 
work in this or in any other labor surplus area.  "Substantial portion" means 
the aggregate costs that will be incurred by the Contractor and his 
first-tier subcontractors and suppliers, on account of manufacturing, 
production, or services performed in this or any labor surplus area, and the 
costs that will be incurred by second-tier and lower-tier subcontractors on 
the construction site will exceed fifty percent (50%) of the price of this 
contract.

      b.  Upon request, the Contractor shall furnish to the Contracting 
Officer data to substantiate that this obligation is satisfied.

      C.  The Contracting Officer will furnish upon request a list of labor
 surplus areas.
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49.  CONTINUING CONTRACT 

     a.  This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment 
of some portion of the contract price is dependent upon reservation of funds 
from future appropriations.  The responsibilities of the Government are 
limited by this clause notwithstanding any contrary provision of the "Payment 
to the Contractor" clause or any other clause of this contract.

     b.  (1) The sum of $3,000,000 has been reserved for this contract and is 
available for payments to the Contractor during the current fiscal year.  It 
is expected that Congress will make appropriations for future fiscal years 
from which additional funds will be reserved for this contract.

         (2)  Failure to make payments in excess of the amount currently 
reserved, or that may be reserved from time to time, shall not entitle the 
Contractor to a price adjustment under the terms of this contract except as 
specifically provided in paragraphs (d) and (e) below.  No such failure shall 
constitute a breach of this contract, except that this provision shall not 
bar a breach-of-contract action if an amount finally determined to be due as 
a termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient funds therefor.

     c.  (1) The Government may at any time reserve additional funds for 
payments under the contract if there are funds available for such purpose.  
The Contracting Officer will promptly notify the Contractor in writing of any 
 additional funds reserved for the contract.

         (2)  If earnings will be such that funds reserved for the contract 
will be exhausted before the end of the fiscal year, the Contractor shall 
give written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during the fiscal year.  
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

     d.  (1)  No payments will be made after exhaustion of funds except to 
the extent that additional funds are reserved for the contract.  The 
Contractor shall be entitled to simple interest on any payment that the 
Contracting Officer determines was actually earned under the terms of the 
contract and would have been made except for exhaustion of funds.  Interest 
shall be computed from the time such payment would otherwise have been made 
until actually or constructively made, and shall be at the rate established 
by the Secretary of the Treasury pursuant to Policy Law 92-41, 85 STAT 97, 
for the Renegotiation Board, as in effect on the first day of the delay in 
such payment.

         (2)  Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach 
of this contract and shall not entitle the Contractor to any price adjustment 
under the "Suspension of Work" clause or in any other manner under this 
contract.

         (3)  An equitable adjustment in performance time shall be made for 
any increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of exhaustion 
of funds.
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e. If, upon expiration of sixty (60) days after the beginning of the fiscal
year following an exhaustion of funds, the Government has failed to reserve
sufficient additional funds to cover payments otherwise due, the Contractor,
by written notice delivered to the Contracting Officer at anytime before such
additional funds are reserved, may elect to treat his right to proceed with
the work as having been terminated. Such termination shall be considered a
termination for the convenience of the Government.

f. If at any time it becomes apparent that funds reserved for any fiscal year
are in excess of the funds required to meet all payments due or to become due
the Contractor because of work performed and to be performed under the
contract during the fiscal year, the Government reserves the right, after
notice to the Contractor, to reduce said reservation by the amount of such
excess.
 
50. AFFIRMATIVE PROCUREMENT PROGRAM (CONSERVATION & RECOVERY ACT
1976)

 Contractor should refer to the Recovered Material Advisory Notice (RMAN)
 Website: www.epa.gov/cpg for specifications and manufacturers of recovered materials.

END OF SECTION 00800 
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The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout  as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the 
left with the full corps Signature (reverse version) is to be screen printed
Communications Red on the white background.  The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

SAMPLE:

2"

 

    

 

 

 
WH-RD/BK

00800 - 24
* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.

CID-01 various 4' x 6' 4' x 4' HDO-3

Color

Size Size Code Height Bkg/Lgd

48"

Type

Legend

 

Sign Panel Post Specification Mounting 

 

3"

(Dimensions are in inches)

3" 21" 1" 21"

7.75"

9.5"

3" 21" 3" 42" 3"

1.875"

1.875"

1.875"

1.875"

Station 24+48.76 to Station 37+10

4.5"

4.5"

6"

2.25"

 

Construction Contract No. 2

Joseph G. Minish Passaic River
Waterfront Park and Historic Area
Newark, New Jersey

* Appendix D

Construction 
Supervised by:

US Army Corps 
of Engineers

NEW YORK DISTRICT

right upper and lower case with

(architect, general contractor, etc.),
corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

 
Legend Group 5a-b: One-to-five 

initial capitals only as shown.
Letter and word spacing to follow
Corps standards as specified in 

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"
 
All typography is flush left and rag

line identification of prime
contractors including: type

Cross-align the first of Legend
Group 4 with the first line of the 
Corps Signature (US Army Corps)
as shown.

Color: Black
Typeface: 1.5" Helvetica Regular
Maximum line length: 42"
 

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black
Typeface:  3" Helvetica Bold
Maximum line length:  42"
 

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Castle)
Color: white
Typeface: 1.25" Helvetica Regular
 

6"

PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

 

4.5"

6.25"

10.5"

2.5"

Legend Group 1: One to two-line
description of Corps relationship
to project
Color: white

District Name (optional, Place
below 10.5" Reverse Signature (6"

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"
 
Legend Group 2: Division or

Show non-Federal local partner's name and logo:
NEW JERSEY DEPARTMENT OF ENVIRONMENTAL PROTECTION



The graphic format, color, size and type-faces used on the sign are to 
be reproduced exactly as specified below.  The title with First Aid logo
in the top section of the sign, and the performance record captions are
standard for all signs of this type.  Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legend Group1: Standard two-line
title "safety is a Job Requirement", 
with (8" od.) Safety Green First Aid
logo.  Color: To match PMS 347
Typeface: 3" Helvetica Bold
Color: Black

Joseph G. Minish Passaic River
Legend Group 2: One- to two-line Waterfront Park and Historic Area
project title legend describes the Newark, New Jersey
work being done under this
contract and name of host project. Construction Contract No. 2
Color: Black 2.25" Station 24+48.76 to Station 37+10
Typeface:  1.5" Helvetica Regular
Maximum line length: 42"

2.25" Contractor:
Legend Group 3: One - to two-line
identification: name of prime This project has Days without &
contractor and city, state address. 1.875" operated: lost time injury 4.875"
Color: Black
Typeface: 1.5" Helvetica Regular Total days worked
Maximum line length: 42" 1.875" on this contract 4.875"

Legend Group 4: Standard safety Lost time 
record captions as shown. 1.875" injuries 4.875"
Color: Black

Typeface: 1.25" Helvetica Regular

Replaceable numbers are to be
mounted on white .060: aluminum
plates and screw-mounted to
background.
Color: Black  
Typeface: 3" Helvetica Regular
Plate size: 2.5"x.5"

All typography is flush left and rag
right, upper and lower case with  
initial capitals only as shown.
Letter- and word-spacing to follow
Corps standards as specified in 
Appendix D.  *

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",
  EPS-310-1-6.

Sign Legend  Post Specifications Mounting Color
Type Size Size Code  Height  Bkg/Lgd
CID-02 various HDO-3  48" WH/BK-GR

56

SAFETY PERFORMANCE SIGN

Safety is a Job
Requirement

3" 3"8"

65

0
3"

 

3"

4"

3"

10.5"

3" 31"

Dimensions inches.

3" 2" 17"

6"

3.875"

4.5"

See attached sheet for fabrication and
mounting guidelines.

Panel 
Size
4"x4" 4"x4"

2.5" 2.5"

.875"

3.125"

.975"

2.5"

00800 - 25

562



 
RED CASTLE

CONTRACTOR:
FUNDED BY: FEDERAL % LOCAL %
COMPLETION DATE:

1.   DO NOT ENTER DESIGNATED WORK AREAS
2.   OBEY ALL VILLAGE REGULATIONS CONCERNING
      PROHIBITED BEACH ACTIVITIES

 DISTRICT ENGINEER    COL  JOHN B. O'DOWD

Construction Contract No. 2
Station 24+48.76 to Station 37+10

US ARMY
CORPS of ENGINEERS   New York District

00800-26

Joseph G. Minish Passaic River
Waterfront Park and Historic Area

Newark, New Jersey

FOR YOUR SAFETY
RED LETTER

PUBLIC SAFETY SIGN



As Construction Project Identification signs Detailed specifications for 
and Safety Performance signs are to be HDD plywood panel preparation are pro-
fabricated and installed as described vided in Appendix B.**
below.  The signs are to be erected at a Shown below the mounting diagram is 
location deignated by the contracting of- a panel layout grid with spaces provided 
ficer and shall conform to the size, format, for project information. Photocopy this
and typographic standards shown on page and use as a worksheet when pre-
the attached sheets. apring sign legend orders.

The sign panels are to be fabri-
cated from .75" High Density Over-
lay Plywood.  Panel preparation to
follow HDD specifications provided
in Appendix B.  **

Sign graphics to be prepared on a 
white non-reflective vinyl film with
positionable adhesive backing.

All graphics except for the Com-
munications Red background with
Corps signature on the project
sign are to be die-cut or computer-
cut non-reflective vinyl, pre-spaced
legends prepared in the sizes and
typefaces specified and applied to 
the background panel following (Dimensions in inches)
the graphic formats shown on 
the attached sheets.

The 2'x4' Communications Red
panel (to match PMS-032) with
full Corps signature (reverse ver-
sion) is to be screen printed on 
the white background.  Identifica-
tion of the District or Division may
be applied under the signature
with white cut vinyl letters pre-
pared to Corps standards.  Large Construction Project Sign
scale reproduction artwork for the Legend Group 1: Corps Relationship
signature is provided on page 4.8

Drill and Insert six (6) .375" T-nuts
from the front face of the HDD Legend Group 2: Divison/District Name

Apply graphic panel to prepared Legend Group 3: Project Title
HDD plywood panel following

better. Post to be 12" long.  Drill
six (6) .375" mounting  holes in Legend Group 4: Facility Name
uprights to align with T-nuts in sign

Assemble sign panel and uprights. Legend Group 5a: Contractor/A&E Legend Group 5b: Contractor /A&E
Imbed assembled sign panel and 

Safety Performance Sign
Legend Group 1: Project Title

Legend Group 2: Contractor/A&E

Fabrication and Mounting Guidelines

48"

48"
** Refers to the U.S. Army Corps of Engineers,
    "Sign Standards Manual", EP-310-1-6.

18"

(photographically enlarge from 1.
6.875" to 10.5"). **

2.

sign panel.  Position holes as 1.
shown.  Flange of T-nut to be flush
with sign face. 2.

manufacturers' instructions. 1.

2.Sign uprights to be structural
grade 4"x4" treated Douglas Fir

3.or Southern Yellow Pine.  No.1 or

panel. Countersink (.5") back of 1.
hole to accept socket head cap
screw (4"x.375"). 2.

uprights in 4" hole. Local soil con- 1. 1.
ditions and/or wind loading may
require bolting additional 2"x4" 2. 2.
struts on inside face of uprights to
reinforce installation as shown. 3. 3.

4. 4.

1.

2.

00800 - 27

5. 5.

1.

2.



 

 

IFB No. DACW51-01-B-0028 
 
AMENDMENT NO. 0003 
 
Bid opening hour and date remain unchanged (19 November 2001 @ 11:00 A.M.). 
 
1.  The following changes shall be made to the specifications: 
 
Specifications 
 

1. Section 00800, Special Contract Requirements, is deleted in its entirety and 
replaced with the attached revised Section 00800.   

 
2.  The following are responses to questions received from bidders and are provided for 
information only. 
 
 Question No. 1: Apparently the soil borings indicate rock at  ~60ft. below grade. 
On a 45degree angle, the anchor goes a horizontal distance equal to the vertical depth.  
This extends beyond the 40 foot limit according to the specs.  Plus the bonded zone must 
be in rock since water testing is stated in the specs.  According to the contract drawings, 
these anchors appear to be soil anchors (as based on soil borings as well) and not rock 
anchors. 
 
 Response:   The anchors should be in accordance with the bid documents. 
 
 Question No. 2:  Section 00800, paragraph 1.d.  Please provide reference DoD 
FAR Supplement 52.236-7014.  
 
 Response:   DoD FAR Supplement 52.236-7014 has been deleted.  See revised 
Section 00800.  
 
 Question No. 3:  Section 03425, page 6, 2.1.1. 1.  Portland Cement shall be Type 
V.  We have asked our cement supplier about availability.  After checking, they have 
reported that there is non available on the east coast.  Can this be changed to type II or 
type III with corrosion inhibitor? 
 
 Response:   Specifications remain unchanged.   Portland Cement Type V has been 
determined to be available within a reasonable distance to the project site.  
 
3.  This amendment shall be attached to the specifications and shall be a part thereof. 
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